
 

 
          

 
 
 
 

SCOPE OF WORK  

DATE:  February 22, 2015 

  

PROJECT: X0035 APO modification install roof & enclose the front area  

 

LOCATION:X0035 APO mail room in parking area 

 
 

1. PROJECT DESCRIPTION 

Install roof &floor tiles and enclose the front area in front of APO  

mail room 
  
2. PROJECT SCHEDULE & WORKERS. 
 

a. Work days to be coordinated with  Facilities Manager( 
FM)/Contracting Officer’s Representative ( COR) 

b. Contractor should submit proposed work schedule and time line for 
FM’s/ COR’s approval. 

c. Work hours will be from 0800 to 17:00, Sunday through Thursday 
.   
 
3.  QUALITY CONTROL 
 

a. A site supervisor that has a minimal knowledge of English must be 
present at all times.  

FACILITY MANAGEMENT OFFICE 

Embassy of the United States of America 
Muscat- Oman 



b. Site supervisor will ensure the material is not damaged prior to or 
during installation and that standard industry practices as defined in 
the International Building Code, are followed at all times.  

c. A final inspection will be held with the Embassy and the site 
supervisor to inspect for quality of the finished works.  

 
4.  SAFETY 
 

a. Site supervisor will ensure that all equipment used during the project 
is in safe operating condition. All personnel on the job site will be 
given the appropriate safety equipment. The Embassy reserves the 
right to stop the work if any unsafe conditions are found.  

b. All electrical equipment such as drills, grinding, buffing machines and 
any extension cords must be properly grounded and be free from any 
defect in the insulation 

c. All ladders/scaffoldings will be in good condition and used in a proper 
manner.   

 
 
5.  SECURITY 
 

a. A list of all personnel working on the project along with Identification 
numbers must be submitted to the embassy no later than 5 working 
days prior to the beginning of actual starting date of the project.  

 
 
 
 
X0035 APO modification install roof & enclose the front area 
 

1. Relocate the existing wall mounted split A/c condenser away from the proposed 

enclosed area. 

2. Install floor tiling on the existing floor sloping to exterior side. 

3. Construct fiber glass roof with proper slope as per APO modification Drawing 

X001. 

4. Seal around the wall against water leak. 

5. Install chain linked fencing with double swing door as per the sketch X001 

6. Clean & clear the area 

 
 
 
 
 
 
 
 


